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Appendix D – Proposal Form and Pricing Schedule 

 
Appendix D - Proposal Form and Pricing Schedule -                                              

CANE HALL BESS 

  Project Size - ESS (MW)     
  Project Size - ESS (MWh)     
      
1 Summary   Total Price ($)    
2 Engineering, Legal, Permits  -    
3 Major Equipment  -    
4 Installation Labor  -    
5 Civil and Infrastructure (Labor and Materials)  -    
6 Other Costs  -    
        
  Total Proposed Bid Price  -    
       
       
2 Engineering, Legal, Permits     
2a Design and Engineering     
2b General and Administrative     
2c Permits     
2d Legal     
  Engineering, Legal, Permits - Subtotal  -    
      
      
3 Major Equipment (materials only)     
3a Battery Units      
3b Battery Inverter(s)     
3c Transformer     
3d EMS Equipment & Software     
3e Battery & EMS - Spare Parts     
3e Electrical BOS Materials & Equipment     
3f Interconnection Equipment      
3g Other Equipment Costs     
3h       
3i       
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  Major Equipment (materials only) - Subtotal  -    
       
      
4 Installation Labor     
4a EMS Installation     
4b Battery & Ancillary Equipment Installation     
4c Transformer Installation     
4d Interconnection Installation     
4e Other Installation Costs     
4f       
4g       
  Installation Labor - Subtotal  -    
      
      
5 Civil and Infrastructure (Labor and Materials)     
5a Mobilization and construction facilities     
5b Ground Preparation and Civil Works     
5c Trenching     
5d Equipment Pads / Foundations     
5e Other Civil Works      
5f       
5g       
  Civil and Infrastructure (Labor and Materials) - Subtotal  -    
       
       
6 Other Costs     

6a 
Construction project management, safety, quality, 
security     

6b Commissioning and Acceptance Testing     
6c Shipping Costs     
6d Allowances (fuel, commodity, contingency)     
6e EIA mitigation plan compliance (allowance)     
6f Training     
6g Contractor Insurance     
6h Bonding Costs (Bid and Performance)     
6i Taxes & Duties     
6j Travel and Accommodations     
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6k O&M Costs (2 years)     
6l Spare Parts     
6m       
6n       
  Other Costs - Subtotal  -    

    

 Balance Check 
                                   

-   

    

Please note: Line items identified in the spreadsheet cannot be 
deleted. However, additional line items may be added.  

 
 
 
 
 


